
TITLE: City Clerk's Office - City Hall
CONTRACT NO.:      9-Jul-14 TIME: 10:00AM
ENGINEER'S ESTIMATE: BY: FTT CHECKED: FTT DATE:   7/9/2014 REV: 7/15/2014 
PROJECT MANAGER:       

ITEM DESCRIPTION QUANTITY UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 Mobilization and Demobilization 1 LS 30,000$     30,000$       25,000$     25,000$       40,000$     40,000$       20,000$     20,000$       35,000$        35,000$        
2 Traffic Control 1 LS 10,000$     10,000$       7,000$      7,000$        4,500$      4,500$        3,000$      3,000$        1,500$          1,500$          
3 Surveying Services 1 LS 10,000$     10,000$       2,800$      2,800$        6,500$      6,500$        3,000$      3,000$        6,000$          6,000$          
4 Abandon Existing Residential Sewer Pump Station 1 EA 5,000$      5,000$        3,500$      3,500$        6,500$      6,500$        7,500$      7,500$        12,000$        12,000$        
5 Furnish and Install 48" DIA Manhole 2 EA 10,000$     20,000$       7,000$      14,000$       11,000$     22,000$       13,500$     27,000$       6,400$          12,800$        
6 Furnish and Install 48" DIA Drop Manhole 2 EA 17,500$     35,000$       9,000$      18,000$       14,500$     29,000$       13,500$     27,000$       6,600$          13,200$        
7 Furnish and Install 6" Sewer Lateral Cleanout Including Fittings 10 EA 2,500$      25,000$       1,000$      10,000$       850$         8,500$        2,500$      25,000$       3,400$          34,000$        
8 Furnish and Install 8" VCP Sewer Including Fittings 400 LF 100$         40,000$       122$         48,800$       170$         68,000$       295$         118,000$     340$             136,000$      
9 Furnish and Install 6" VCP Sewer Lateral Including Fittings 525 LF 80$           42,000$       119$         62,475$       220$         115,500$     290$         152,250$     330$             173,250$      
10 Remove Existing Sewer and Plug 50 LF 50$           2,500$        48$           2,400$        90$           4,500$        100$         5,000$        220$             11,000$        
11 Remove and Construct Sidewalk (Private) 65 SF 30$           1,950$        31$           2,015$        13$           845$           35$           2,275$        20$              1,300$          
12 Remove Existing Tree Including Root Ball (<20" DIA) 2 EA 1,000$      2,000$        3,000$      6,000$        1,000$      2,000$        2,500$      5,000$        2,000$          4,000$          
13 Remove Existing Tree Including Root Ball (>20" DIA) 1 EA 2,000$      2,000$        5,000$      5,000$        1,300$      1,300$        3,000$      3,000$        6,000$          6,000$          
14 Abandon Existing Manhole 2 EA 2,500$      5,000$        2,500$      5,000$        4,500$      9,000$        3,500$      7,000$        2,500$          5,000$          
15 Abandon Existing Cleanout 2 EA 1,000$      2,000$        400$         800$           1,300$      2,600$        1,500$      3,000$        350$             700$             
16 Landscaping, Hardscaping and Irrigation for 721 St. James Road 1 LS 13,000$     13,000$       7,000$      7,000$        20,000$     20,000$       15,000$     15,000$       23,000$        23,000$        
17 Remove and Construct Wall/Fence for 721 St James Road 70 LF 80$           5,600$        125$         8,750$        100$         7,000$        20$           1,400$        110$             7,700$          
18 Landscaping, Hardscaping and Irrigation for 729 St. James Road 1 LS 12,000$     12,000$       5,000$      5,000$        20,000$     20,000$       15,000$     15,000$       52,000$        52,000$        
19 Remove and Construct Wall/Fence for 729 St James Road 70 LF 80$           5,600$        125$         8,750$        100$         7,000$        20$           1,400$        110$             7,700$          
20 Landscaping, Hardscaping and Irrigation for 731 St. James Road 1 LS 13,000$     13,000$       4,500$      4,500$        13,000$     13,000$       15,000$     15,000$       12,000$        12,000$        
21 Remove and Construct Wall/Fence for 731 St James Road 70 LF 80$           5,600$        125$         8,750$        100$         7,000$        20$           1,400$        110$             7,700$          
22 Landscaping, Hardscaping and Irrigation for 735 St. James Road 1 LS 13,000$     13,000$       6,000$      6,000$        13,000$     13,000$       15,000$     15,000$       17,000$        17,000$        
23 Remove and Construct Wall/Fence for 735 St. James Road 70 LF 80$           5,600$        125$         8,750$        100$         7,000$        20$           1,400$        110$             7,700$          
24 Landscaping, Hardscaping and Irrigation for 734 St. James Place 1 LS 13,000$     13,000$       3,500$      3,500$        20,000$     20,000$       15,000$     15,000$       15,000$        15,000$        
25 Remove and Construct Wall/Fence for 734 St James Place 70 LF 80$           5,600$        125$         8,750$        130$         9,100$        20$           1,400$        300$             21,000$        
26 Landscaping and Irrigation for 730 St. James Place 1 LS 5,000$      5,000$        3,500$      3,500$        9,000$      9,000$        15,000$     15,000$       1$                1$                
27 Landscaping, Hardscaping and Irrigation for 724 St. James Place 1 LS 13,000$     13,000$       13,000$     13,000$       6,500$      6,500$        15,000$     15,000$       3,500$          3,500$          
28 Remove and Construct Wall/Fence for 724 St James Place 10 LF 80$           800$           125$         1,250$        65$           650$           20$           200$           400$             4,000$          
29 Furnish and Install Hydrodynamic Separation Unit by CDS 1 EA 145,000$   145,000$     92,000$     92,000$       104,000$   104,000$     105,000$   105,000$     72,000$        72,000$        
30 Construct Flat Invert, Steel Reinforced P.C.C. Diversion Weir Box 1 EA 20,000$     20,000$       25,000$     25,000$       31,000$     31,000$       25,000$     25,000$       30,000$        30,000$        
31 Construct P.C.C. Weir 1 EA 5,000$      5,000$        3,000$      3,000$        10,500$     10,500$       10,000$     10,000$       8,700$          8,700$          
32 Furnish and Install 24” Bolt Down Type Manhole Frame and Cover 3 EA 2,500$      7,500$        700$         2,100$        1,300$      3,900$        3,000$      9,000$        1,500$          4,500$          
33 Construct Blockout in P.C.C. Diversion Weir Box 1 EA 2,500$      2,500$        2,500$      2,500$        2,600$      2,600$        10,000$     10,000$       6,000$          6,000$          
34 Remove Interfering Portions of Existing Storm Drain 12 LF 90$           1,080$        125$         1,500$        500$         6,000$        1,400$      16,800$       250$             3,000$          
35 Furnish and Install Full Depth 1-Sack Slurry Backfill 90 CY 90$           8,100$        200$         18,000$       132$         11,880$       100$         9,000$        115$             10,350$        
36 Remove Existing P.C.C. Pad and Consturct 4" P.C.C. Pad 730 SF 30$           21,900$       18$           13,140$       20$           14,600$       20$           14,600$       10$              7,300$          
37 Construct 6" P.C.C. Pad 120 SF 45$           5,400$        51$           6,120$        20$           2,400$        30$           3,600$        22$              2,640$          
38 Remove and Construct Gate 1 EA 5,000$      5,000$        2,500$      2,500$        2,600$      2,600$        5,000$      5,000$        4,700$          4,700$          
39 Furnish and install 8" HDPE, SDR 17 Sewer by Pipe Bursting Method 87 LF 175$         15,225$       435$         37,845$       600$         52,200$       290$         25,230$       330$             28,710$        
40 Furnish and install 8" HDPE, SDR 17 Sewer by Open Cut Method 45 LF 85$           3,825$        300$         13,500$       350$         15,750$       290$         13,050$       320$             14,400$        
41 Remove Existing P.C.C. Pipe Anchor to Allow for Pipe Bursting Method 2 EA 1,000$      2,000$        900$         1,800$        2,600$      5,200$        1,000$      2,000$        700$             1,400$          
42 Remove Existing Welded Steel Pipe Drop Inlet and Brick Drop Manhole 1 EA 5,300$      5,300$        3,500$      3,500$        3,900$      3,900$        2,000$      2,000$        2,900$          2,900$          
43 Remove and Construct P.C.C. Type A Curb and Gutter per CNB-182-L 10 LF 75$           750$           160$         1,600$        130$         1,300$        30$           300$           130$             1,300$          
44 Remove and Construct P.C.C. Sidewalk per CNB-180-L 65 SF 30$           1,950$        32$           2,080$        13$           845$           20$           1,300$        10$              650$             
45 Construct Pavement Restoration per CNB STD-105-L 35 SF 10$           350$           115$         4,025$        52$           1,820$        20$           700$           150$             5,250$          
46 Remove Existing Welded Steel Pipe (WSP) 45 LF 75$           3,375$        50$           2,250$        80$           3,600$        100$         4,500$        30$              1,350$          
47 Join Existing Sewer Lateral to HDPE Pipe 2 EA 1,500$      3,000$        1,100$      2,200$        2,000$      4,000$        500$         1,000$        1,300$          2,600$          
48 Provide Bypassing of Existing Sewer Flows 1 LS 19,800$     19,800$       3,000$      3,000$        7,800$      7,800$        15,000$     15,000$       10,000$        10,000$        
49 Provide As-Built Plans 1 LS 1,695$      1,695$        1,695$      1,695$        1,695$      1,695$        1,695$      1,695$        1,695$          1,695$          

EE $622,000.00 LOW $539,645.00 2ND $747,585.00 3RD $795,000.00 4TH $849,496.00

TE ROBERTS INCORPORATEDBIG BEN INC. SND CONSTRUCTION INC.

BID LOCATION:
DATE:

ST JAMES SEWER RELOCATION

$622,000.00

PAULUS ENGINEERING, INC.

FRANK TRAN

4910

ENGINEER'S ESTIMATE

CITY OF NEWPORT BEACH
PUBLIC WORKS DEPARTMENT
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TITLE: City Clerk's Office - City Hall
CONTRACT NO.:      9-Jul-14 TIME: 10:00AM
ENGINEER'S ESTIMATE: BY: FTT CHECKED: FTT DATE:   7/9/2014 REV: 7/15/2014 
PROJECT MANAGER:       

BID LOCATION:
DATE:

ST JAMES SEWER RELOCATION

$622,000.00
FRANK TRAN

4910

CITY OF NEWPORT BEACH
PUBLIC WORKS DEPARTMENT

ITEM DESCRIPTION QUANTITY UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 Mobilization and Demobilization 1 LS 30,000$     30,000$       42,000$     42,000$       40,000$     40,000$       115,000$   115,000$     
2 Traffic Control 1 LS 10,000$     10,000$       6,000$      6,000$        5,000$      5,000$        45,000$     45,000$       
3 Surveying Services 1 LS 10,000$     10,000$       10,000$     10,000$       3,000$      3,000$        25,000$     25,000$       
4 Abandon Existing Residential Sewer Pump Station 1 EA 5,000$      5,000$        3,000$      3,000$        4,000$      4,000$        5,500$      5,500$        
5 Furnish and Install 48" DIA Manhole 2 EA 10,000$     20,000$       6,600$      13,200$       7,000$      14,000$       15,000$     30,000$       
6 Furnish and Install 48" DIA Drop Manhole 2 EA 17,500$     35,000$       8,000$      16,000$       9,000$      18,000$       24,500$     49,000$       
7 Furnish and Install 6" Sewer Lateral Cleanout Including Fittings 10 EA 2,500$      25,000$       1,700$      17,000$       2,000$      20,000$       7,000$      70,000$       
8 Furnish and Install 8" VCP Sewer Including Fittings 400 LF 100$         40,000$       130$         52,000$       500$         200,000$     580$         232,000$     
9 Furnish and Install 6" VCP Sewer Lateral Including Fittings 525 LF 80$           42,000$       350$         183,750$     400$         210,000$     125$         65,625$       
10 Remove Existing Sewer and Plug 50 LF 50$           2,500$        94$           4,700$        50$           2,500$        75$           3,750$        
11 Remove and Construct Sidewalk (Private) 65 SF 30$           1,950$        50$           3,250$        10$           650$           25$           1,625$        
12 Remove Existing Tree Including Root Ball (<20" DIA) 2 EA 1,000$      2,000$        2,200$      4,400$        3,000$      6,000$        3,000$      6,000$        
13 Remove Existing Tree Including Root Ball (>20" DIA) 1 EA 2,000$      2,000$        4,000$      4,000$        5,000$      5,000$        6,000$      6,000$        
14 Abandon Existing Manhole 2 EA 2,500$      5,000$        2,700$      5,400$        1,000$      2,000$        3,500$      7,000$        
15 Abandon Existing Cleanout 2 EA 1,000$      2,000$        650$         1,300$        500$         1,000$        2,000$      4,000$        
16 Landscaping, Hardscaping and Irrigation for 721 St. James Road 1 LS 13,000$     13,000$       12,000$     12,000$       6,000$      6,000$        16,000$     16,000$       
17 Remove and Construct Wall/Fence for 721 St James Road 70 LF 80$           5,600$        50$           3,500$        100$         7,000$        25$           1,750$        
18 Landscaping, Hardscaping and Irrigation for 729 St. James Road 1 LS 12,000$     12,000$       15,500$     15,500$       5,000$      5,000$        16,000$     16,000$       
19 Remove and Construct Wall/Fence for 729 St James Road 70 LF 80$           5,600$        50$           3,500$        100$         7,000$        25$           1,750$        
20 Landscaping, Hardscaping and Irrigation for 731 St. James Road 1 LS 13,000$     13,000$       13,000$     13,000$       5,000$      5,000$        16,000$     16,000$       
21 Remove and Construct Wall/Fence for 731 St James Road 70 LF 80$           5,600$        162$         11,340$       100$         7,000$        25$           1,750$        
22 Landscaping, Hardscaping and Irrigation for 735 St. James Road 1 LS 13,000$     13,000$       10,000$     10,000$       5,000$      5,000$        16,000$     16,000$       
23 Remove and Construct Wall/Fence for 735 St. James Road 70 LF 80$           5,600$        150$         10,500$       100$         7,000$        25$           1,750$        
24 Landscaping, Hardscaping and Irrigation for 734 St. James Place 1 LS 13,000$     13,000$       9,500$      9,500$        5,000$      5,000$        16,000$     16,000$       
25 Remove and Construct Wall/Fence for 734 St James Place 70 LF 80$           5,600$        155$         10,850$       100$         7,000$        25$           1,750$        
26 Landscaping and Irrigation for 730 St. James Place 1 LS 5,000$      5,000$        3,500$      3,500$        5,000$      5,000$        16,000$     16,000$       
27 Landscaping, Hardscaping and Irrigation for 724 St. James Place 1 LS 13,000$     13,000$       7,750$      7,750$        5,000$      5,000$        16,000$     16,000$       
28 Remove and Construct Wall/Fence for 724 St James Place 10 LF 80$           800$           700$         7,000$        300$         3,000$        100$         1,000$        
29 Furnish and Install Hydrodynamic Separation Unit by CDS 1 EA 145,000$   145,000$     180,000$   180,000$     200,000$   200,000$     10,000$     10,000$       
30 Construct Flat Invert, Steel Reinforced P.C.C. Diversion Weir Box 1 EA 20,000$     20,000$       50,000$     50,000$       25,000$     25,000$       42,000$     42,000$       
31 Construct P.C.C. Weir 1 EA 5,000$      5,000$        2,300$      2,300$        5,000$      5,000$        12,000$     12,000$       
32 Furnish and Install 24” Bolt Down Type Manhole Frame and Cover 3 EA 2,500$      7,500$        1,600$      4,800$        5,000$      15,000$       2,000$      6,000$        
33 Construct Blockout in P.C.C. Diversion Weir Box 1 EA 2,500$      2,500$        1,500$      1,500$        2,000$      2,000$        1,000$      1,000$        
34 Remove Interfering Portions of Existing Storm Drain 12 LF 90$           1,080$        226$         2,712$        500$         6,000$        50$           600$           
35 Furnish and Install Full Depth 1-Sack Slurry Backfill 90 CY 90$           8,100$        75$           6,750$        125$         11,250$       75$           6,750$        
36 Remove Existing P.C.C. Pad and Consturct 4" P.C.C. Pad 730 SF 30$           21,900$       22$           16,060$       8$             5,840$        20$           14,600$       
37 Construct 6" P.C.C. Pad 120 SF 45$           5,400$        49$           5,880$        8$             960$           40$           4,800$        
38 Remove and Construct Gate 1 EA 5,000$      5,000$        4,300$      4,300$        2,000$      2,000$        1,000$      1,000$        
39 Furnish and install 8" HDPE, SDR 17 Sewer by Pipe Bursting Method 87 LF 175$         15,225$       350$         30,450$       300$         26,100$       350$         30,450$       
40 Furnish and install 8" HDPE, SDR 17 Sewer by Open Cut Method 45 LF 85$           3,825$        444$         19,980$       400$         18,000$       350$         15,750$       
41 Remove Existing P.C.C. Pipe Anchor to Allow for Pipe Bursting Method 2 EA 1,000$      2,000$        8,000$      16,000$       1,000$      2,000$        1,000$      2,000$        
42 Remove Existing Welded Steel Pipe Drop Inlet and Brick Drop Manhole 1 EA 5,300$      5,300$        11,000$     11,000$       3,000$      3,000$        12,000$     12,000$       
43 Remove and Construct P.C.C. Type A Curb and Gutter per CNB-182-L 10 LF 75$           750$           200$         2,000$        60$           600$           15$           150$           
44 Remove and Construct P.C.C. Sidewalk per CNB-180-L 65 SF 30$           1,950$        80$           5,200$        10$           650$           20$           1,300$        
45 Construct Pavement Restoration per CNB STD-105-L 35 SF 10$           350$           48$           1,680$        10$           350$           20$           700$           
46 Remove Existing Welded Steel Pipe (WSP) 45 LF 75$           3,375$        56$           2,520$        100$         4,500$        50$           2,250$        
47 Join Existing Sewer Lateral to HDPE Pipe 2 EA 1,500$      3,000$        500$         1,000$        1,000$      2,000$        1,250$      2,500$        
48 Provide Bypassing of Existing Sewer Flows 1 LS 19,800$     19,800$       20,000$     20,000$       5,000$      5,000$        25,000$     25,000$       
49 Provide As-Built Plans 1 LS 1,695$      1,695$        1,695$      1,695$        1,695$      1,695$        1,695$      1,695$        

EE $622,000.00 5TH $869,767.00 6TH $942,095.00 7TH $979,795.00
Bid read as: $872,662.00 [blank]

ENGINEER'S ESTIMATE GCI CONSTRUCTION, INC. GRFCO INC. RAMONA, INC.
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