CITY OF NEWPORT BEACH
PUBLIC WORKS DEPARTMENT

TITLE: **CORPORATION YARD FLEET SHOP CNG MODIFICATION PROJECT**
CONTRACT NO.: **4315**
ENGINEER'S ESTIMATE: **$200,000.00**
PROJECT MANAGER: **Frank Tran**

BID LOCATION: City Clerk's Office - City Hall
DATE: 25-Aug-10 TIME: 10:00AM
BY: T. McGuckin CHECKED: F. Tran DATE: 26-Aug-10

				Engineers Estimate		Anderson Air Conditioning, L.P.		SPEC Construction Co., Inc.		Monet Constrution Inc.		LA Design Group		Signature Contractors	
ITEM	DESCRIPTION	QUANTITY		UNIT	AMOUNT	UNIT	AMOUNT	UNIT	AMOUNT	UNIT	AMOUNT	UNIT	AMOUNT	UNIT	AMOUNT
1	Mobilization	1	LS	20,000.00	20,000.00	1,800.00	1,800.00	12,500.00	12,500.00	23,000.00	23,000.00	10,000.00	10,000.00	n/a	n/a
2	Provide, Install, Modify and Construct Fleet Shop Modification per Specifications and Plans	1	LS	175,000.00	175,000.00	192,134.00	192,134.00	205,499.00	205,499.00	200,000.00	200,000.00	231,890.00	231,890.00	n/a	n/a
3	Provide As Built Plans	1	LS	5,000.00	5,000.00	1,500.00	1,500.00	850.00	850.00	2,000.00	2,000.00	7,000.00	7,000.00	n/a	n/a
				EE	200,000.00	LOW	195,434.00	2ND	218,849.00	3RD	225,000.00	4TH	248,890.00	5TH	n/a