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TITLE: FY 2014-2015 Streetlight Improvement Project
CONTRACT NO.:      C-5818 DATE:
ENGINEER'S ESTIMATE:  $1,000,000.00 BY: PT CHECKED:
PROJECT MANAGER: P. Tauscher

ITEM DESCRIPTION UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 Mobilization 1 LS 13,000.00$    13,000.00$             5,000.00$                   5,000.00$                   20,000.00$                 20,000.00$                 14,075.00$                 14,075.00$                 
2 Traffic Control 1 LS 8,000.00$      8,000.00$               3,000.00$                   3,000.00$                   20,000.00$                 20,000.00$                 3,667.00$                   3,667.00$                   
3 Replace Ex. Streetlight Standard w/ GE 130W LED Luminaire 4 EA 6,000.00$      24,000.00$             5,150.00$                   20,600.00$                 7,000.00$                   28,000.00$                 5,890.00$                   23,560.00$                 
4 Replace Ex. Streetlight Standard w/ GE 84W LED Luminaire 5 EA 6,700.00$      33,500.00$             3,335.00$                   16,675.00$                 4,300.00$                   21,500.00$                 3,800.00$                   19,000.00$                 
5 R&R Ex.Luminaire w/ GE 130W LED Luminaire 25 EA 1,000.00$      25,000.00$             1,200.00$                   30,000.00$                 820.00$                      20,500.00$                 718.00$                      17,950.00$                 
6 R&R Ex. Luminaire w/ GE 54W LED Luminaire 117 EA 790.00$         92,430.00$             600.00$                      70,200.00$                 750.00$                      87,750.00$                 565.00$                      66,105.00$                 
7 Remove & Replace Existing Luminaire w/ GE 84W  LED Luminaire 63 EA 1,500.00$      94,500.00$             1,125.00$                   70,875.00$                 1,200.00$                   75,600.00$                 1,164.00$                   73,332.00$                 
8 Remove and Salvage Existing Street Light Standard 1 EA 2,500.00$      2,500.00$               1,000.00$                   1,000.00$                   1,200.00$                   1,200.00$                   641.00$                      641.00$                      
9 Relocate Ex. Standard onto Foundation, Remove Ex. Foundation 1 EA 1,000.00$      1,000.00$               2,000.00$                   2,000.00$                   3,200.00$                   3,200.00$                   784.00$                      784.00$                      

10 Reset Ex.Streetlight Standard To Grade On New Foundation 1 EA 1,500.00$      1,500.00$               2,000.00$                   2,000.00$                   1,200.00$                   1,200.00$                   286.00$                      286.00$                      
11 Rotate Ex. Streetlight Standard On New Foundation 4 EA 1,000.00$      4,000.00$               2,000.00$                   8,000.00$                   1,500.00$                   6,000.00$                   183.00$                      732.00$                      
12 Remove Ex. Mast Arm,Install 8' Dual Mast Arm w/ GE130W LED Luminaire 1 EA 1,800.00$      1,800.00$               1,600.00$                   1,600.00$                   2,800.00$                   2,800.00$                   366.00$                      366.00$                      
13 Clean and Paint Existing Mast Arm 5 EA 300.00$         1,500.00$               250.00$                      1,250.00$                   800.00$                      4,000.00$                   195.00$                      975.00$                      
14 Re-Grout and Restore Surface 34 EA 430.00$         14,620.00$             750.00$                      25,500.00$                 350.00$                      11,900.00$                 115.00$                      3,910.00$                   
15 Remove Existing Pull Box & Install New #3 1/2 F Pull Box 100 EA 425.00$         42,500.00$             350.00$                      35,000.00$                 398.00$                      39,800.00$                 420.00$                      42,000.00$                 
16 Remove Ex. Pull Box & Connect Existing 1-1/4" Conduit; Constr. DW Appr 5 EA 1,000.00$      5,000.00$               350.00$                      1,750.00$                   4,500.00$                   22,500.00$                 609.00$                      3,045.00$                   
17 Remove Existing Pull Box 11 EA 500.00$         5,500.00$               500.00$                      5,500.00$                   760.00$                      8,360.00$                   609.00$                      6,699.00$                   
18 Furnish & Install New #3 1/2 F Pull Box 250 EA 350.00$         87,500.00$             350.00$                      87,500.00$                 350.00$                      87,500.00$                 328.00$                      82,000.00$                 
19 Furnish & Install New #5 F Pull Box 3 EA 390.00$         1,170.00$               450.00$                      1,350.00$                   500.00$                      1,500.00$                   461.00$                      1,383.00$                   
20 Furnish & Install New Single-Meter Type III-BF Service Cabinet 2 EA 4,500.00$      9,000.00$               3,900.00$                   7,800.00$                   4,600.00$                   9,200.00$                   4,177.00$                   8,354.00$                   
21 Remove Ex. Service Cabinet. F&I New Single-Meter Type III-BF Cabinet 1 EA 5,500.00$      5,500.00$               3,900.00$                   3,900.00$                   1,500.00$                   1,500.00$                   4,218.00$                   4,218.00$                   
22 Modify Ex. Type III Service Cabinet to 2-2P 20 Amp Breakers 2 EA 1,700.00$      3,400.00$               750.00$                      1,500.00$                   890.00$                      1,780.00$                   503.00$                      1,006.00$                   
23 Remove and Salvage Existing Series Service Disconnect 1 EA 1,500.00$      1,500.00$               500.00$                      500.00$                      724.00$                      724.00$                      792.00$                      792.00$                      
24 F&I New 1" PVC Conduit w/ 2#8 Insulated Conductors In Ex. Foundation 215 EA 150.00$         32,250.00$             16.50$                        3,547.50$                   28.00$                        6,020.00$                   201.00$                      43,215.00$                 
25 F&I 1-1/4" PVC Conduit w/ 2#8 Insulated Conductors 23,000 LF 17.00$           391,000.00$           17.50$                        402,500.00$               16.00$                        368,000.00$               17.51$                        402,730.00$               
26 Furnish & Install New 1-1/4" PVC Conduit w/ 4#8 Insulated Conductors 500 LF 25.00$           12,500.00$             17.50$                        8,750.00$                   14.00$                        7,000.00$                   17.13$                        8,565.00$                   
27 Furnish & Install New 2" PVC Conduit w/ 8#8 Insulated Conductors 100 LF 35.00$           3,500.00$               18.50$                        1,850.00$                   23.00$                        2,300.00$                   25.17$                        2,517.00$                   
28 Furnish and Install New 2#8 Insulated Conductors in Existing Conduit 18,000 LF 3.00$             54,000.00$             1.75$                          31,500.00$                 1.60$                          28,800.00$                 3.90$                          70,200.00$                 
29 Furnish and Install New 4#8 Insulated Conductors in Existing Conduit 1,200 LF 5.00$             6,000.00$               3.75$                          4,500.00$                   6.00$                          7,200.00$                   6.93$                          8,316.00$                   
30 Install Conduit into Existing Pull Box. Splice New to Existing Conductors 10 EA 50.00$           500.00$                  400.00$                      4,000.00$                   465.00$                      4,650.00$                   485.00$                      4,850.00$                   
31 Remove Existing Series Conductors and Pull Box 25 EA 400.00$         10,000.00$             500.00$                      12,500.00$                 800.00$                      20,000.00$                 366.00$                      9,150.00$                   
32 Remove Existing Series Conductors 1 LS 2,500.00$      2,500.00$               5,000.00$                   5,000.00$                   3,000.00$                   3,000.00$                   3,667.00$                   3,667.00$                   
33 Trim Brush And/Or Tree 10 EA 400.00$         4,000.00$               250.00$                      2,500.00$                   200.00$                      2,000.00$                   550.00$                      5,500.00$                   
34 Remove All USA Markings/Restore Pavement Surfaces 1 LS 2,000.00$      2,000.00$               2,000.00$                   2,000.00$                   2,000.00$                   2,000.00$                   2,000.00$                   2,000.00$                   
35 Provide As-Built Drawings 1 LS 3,000.00$      3,000.00$               3,000.00$                   3,000.00$                   3,000.00$                   3,000.00$                   3,000.00$                   3,000.00$                   

EE 999,670.00$        Low 884,147.50$           2ND 930,484.00$           3RD 938,590.00$           
As Read $875,697.50 As Read $929,984.00

International Line Builders, Inc.

18-Dec-14

Engineer's Estimate
QUANTITY

BID
Horizons Construction Co. International, 

Inc. Eleconor Belco Electric, Inc.

CITY OF NEWPORT 
BEACH 
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ITEM DESCRIPTION UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 Mobilization 1 LS 13,000.00$    13,000.00$             119,288.00$               119,288.00$               5,000.00$                   5,000.00$                   65,282.00$                 65,282.00$                 
2 Traffic Control 1 LS 8,000.00$      8,000.00$               30,000.00$                 30,000.00$                 2,000.00$                   2,000.00$                   9,572.00$                   9,572.00$                   
3 Replace Ex. Streetlight Standard w/ GE 130W LED Luminaire 4 EA 6,000.00$      24,000.00$             6,100.00$                   24,400.00$                 5,500.00$                   22,000.00$                 6,918.00$                   27,672.00$                 
4 Replace Ex. Streetlight Standard w/ GE 84W LED Luminaire 5 EA 6,700.00$      33,500.00$             4,000.00$                   20,000.00$                 3,650.00$                   18,250.00$                 4,530.00$                   22,650.00$                 
5 R&R Ex.Luminaire w/ GE 130W LED Luminaire 25 EA 1,000.00$      25,000.00$             730.00$                      18,250.00$                 750.00$                      18,750.00$                 616.00$                      15,400.00$                 
6 R&R Ex. Luminaire w/ GE 54W LED Luminaire 117 EA 790.00$         92,430.00$             575.00$                      67,275.00$                 600.00$                      70,200.00$                 480.00$                      56,160.00$                 
7 Remove & Replace Existing Luminaire w/ GE 84W  LED Luminaire 63 EA 1,500.00$      94,500.00$             1,150.00$                   72,450.00$                 1,200.00$                   75,600.00$                 1,014.00$                   63,882.00$                 
8 Remove and Salvage Existing Street Light Standard 1 EA 2,500.00$      2,500.00$               1,210.00$                   1,210.00$                   1,000.00$                   1,000.00$                   809.00$                      809.00$                      
9 Relocate Ex. Standard onto Foundation, Remove Ex. Foundation 1 EA 1,000.00$      1,000.00$               1,925.00$                   1,925.00$                   3,500.00$                   3,500.00$                   2,186.00$                   2,186.00$                   

10 Reset Ex.Streetlight Standard To Grade On New Foundation 1 EA 1,500.00$      1,500.00$               1,810.00$                   1,810.00$                   3,000.00$                   3,000.00$                   2,186.00$                   2,186.00$                   
11 Rotate Ex. Streetlight Standard On New Foundation 4 EA 1,000.00$      4,000.00$               1,690.00$                   6,760.00$                   500.00$                      2,000.00$                   732.00$                      2,928.00$                   
12 Remove Ex. Mast Arm,Install 8' Dual Mast Arm w/ GE130W LED Luminaire 1 EA 1,800.00$      1,800.00$               2,210.00$                   2,210.00$                   2,750.00$                   2,750.00$                   2,562.00$                   2,562.00$                   
13 Clean and Paint Existing Mast Arm 5 EA 300.00$         1,500.00$               575.00$                      2,875.00$                   500.00$                      2,500.00$                   184.00$                      920.00$                      
14 Re-Grout and Restore Surface 34 EA 430.00$         14,620.00$             255.00$                      8,670.00$                   80.00$                        2,720.00$                   814.00$                      27,676.00$                 
15 Remove Existing Pull Box & Install New #3 1/2 F Pull Box 100 EA 425.00$         42,500.00$             525.00$                      52,500.00$                 450.00$                      45,000.00$                 325.00$                      32,500.00$                 
16 Remove Ex. Pull Box & Connect Existing 1-1/4" Conduit; Constr. DW Appr 5 EA 1,000.00$      5,000.00$               3,400.00$                   17,000.00$                 1,500.00$                   7,500.00$                   5,000.00$                   25,000.00$                 
17 Remove Existing Pull Box 11 EA 500.00$         5,500.00$               350.00$                      3,850.00$                   250.00$                      2,750.00$                   216.00$                      2,376.00$                   
18 Furnish & Install New #3 1/2 F Pull Box 250 EA 350.00$         87,500.00$             390.00$                      97,500.00$                 325.00$                      81,250.00$                 238.00$                      59,500.00$                 
19 Furnish & Install New #5 F Pull Box 3 EA 390.00$         1,170.00$               585.00$                      1,755.00$                   550.00$                      1,650.00$                   279.00$                      837.00$                      
20 Furnish & Install New Single-Meter Type III-BF Service Cabinet 2 EA 4,500.00$      9,000.00$               4,200.00$                   8,400.00$                   4,000.00$                   8,000.00$                   3,686.00$                   7,372.00$                   
21 Remove Ex. Service Cabinet. F&I New Single-Meter Type III-BF Cabinet 1 EA 5,500.00$      5,500.00$               4,800.00$                   4,800.00$                   4,500.00$                   4,500.00$                   4,635.00$                   4,635.00$                   
22 Modify Ex. Type III Service Cabinet to 2-2P 20 Amp Breakers 2 EA 1,700.00$      3,400.00$               580.00$                      1,160.00$                   900.00$                      1,800.00$                   177.00$                      354.00$                      
23 Remove and Salvage Existing Series Service Disconnect 1 EA 1,500.00$      1,500.00$               140.00$                      140.00$                      1,000.00$                   1,000.00$                   1,354.00$                   1,354.00$                   
24 F&I New 1" PVC Conduit w/ 2#8 Insulated Conductors In Ex. Foundation 215 EA 150.00$         32,250.00$             228.00$                      49,020.00$                 300.00$                      64,500.00$                 25.00$                        5,375.00$                   
25 F&I 1-1/4" PVC Conduit w/ 2#8 Insulated Conductors 23,000 LF 17.00$           391,000.00$           13.00$                        299,000.00$               25.00$                        575,000.00$               26.61$                        612,030.00$               
26 Furnish & Install New 1-1/4" PVC Conduit w/ 4#8 Insulated Conductors 500 LF 25.00$           12,500.00$             55.90$                        27,950.00$                 25.00$                        12,500.00$                 33.54$                        16,770.00$                 
27 Furnish & Install New 2" PVC Conduit w/ 8#8 Insulated Conductors 100 LF 35.00$           3,500.00$               67.15$                        6,715.00$                   35.00$                        3,500.00$                   61.17$                        6,117.00$                   
28 Furnish and Install New 2#8 Insulated Conductors in Existing Conduit 18,000 LF 3.00$             54,000.00$             2.60$                          46,800.00$                 1.95$                          35,100.00$                 3.10$                          55,800.00$                 
29 Furnish and Install New 4#8 Insulated Conductors in Existing Conduit 1,200 LF 5.00$             6,000.00$               4.25$                          5,100.00$                   2.50$                          3,000.00$                   5.17$                          6,204.00$                   
30 Install Conduit into Existing Pull Box. Splice New to Existing Conductors 10 EA 50.00$           500.00$                  210.00$                      2,100.00$                   250.00$                      2,500.00$                   230.00$                      2,300.00$                   
31 Remove Existing Series Conductors and Pull Box 25 EA 400.00$         10,000.00$             233.00$                      5,825.00$                   300.00$                      7,500.00$                   94.44$                        2,361.00$                   
32 Remove Existing Series Conductors 1 LS 2,500.00$      2,500.00$               20,000.00$                 20,000.00$                 2,500.00$                   2,500.00$                   5,394.00$                   5,394.00$                   
33 Trim Brush And/Or Tree 10 EA 400.00$         4,000.00$               715.00$                      7,150.00$                   500.00$                      5,000.00$                   1,053.00$                   10,530.00$                 
34 Remove All USA Markings/Restore Pavement Surfaces 1 LS 2,000.00$      2,000.00$               2,000.00$                   2,000.00$                   2,000.00$                   2,000.00$                   2,000.00$                   2,000.00$                   
35 Provide As-Built Drawings 1 LS 3,000.00$      3,000.00$               3,000.00$                   3,000.00$                   3,000.00$                   3,000.00$                   3,000.00$                   3,000.00$                   

EE 999,670.00$        4TH 1,038,888.00$        5TH 1,098,820.00$        6TH 1,161,694.00$        

QUANTITY
BID Engineer's Estimate High Light Electric California Professional Engineering, Inc. Dynalectric - An EMCOR Company
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ITEM DESCRIPTION UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 Mobilization 1 LS 13,000.00$    13,000.00$             25,000.00$                 25,000.00$                 33,000.00$                 33,000.00$                 92,671.00$                 92,671.00$                 
2 Traffic Control 1 LS 8,000.00$      8,000.00$               10,000.00$                 10,000.00$                 40,000.00$                 40,000.00$                 7,834.00$                   7,834.00$                   
3 Replace Ex. Streetlight Standard w/ GE 130W LED Luminaire 4 EA 6,000.00$      24,000.00$             6,550.00$                   26,200.00$                 7,100.00$                   28,400.00$                 8,289.00$                   33,156.00$                 
4 Replace Ex. Streetlight Standard w/ GE 84W LED Luminaire 5 EA 6,700.00$      33,500.00$             3,875.00$                   19,375.00$                 5,000.00$                   25,000.00$                 5,815.00$                   29,075.00$                 
5 R&R Ex.Luminaire w/ GE 130W LED Luminaire 25 EA 1,000.00$      25,000.00$             820.00$                      20,500.00$                 2,200.00$                   55,000.00$                 819.00$                      20,475.00$                 
6 R&R Ex. Luminaire w/ GE 54W LED Luminaire 117 EA 790.00$         92,430.00$             660.00$                      77,220.00$                 1,100.00$                   128,700.00$               645.00$                      75,465.00$                 
7 Remove & Replace Existing Luminaire w/ GE 84W  LED Luminaire 63 EA 1,500.00$      94,500.00$             1,260.00$                   79,380.00$                 2,500.00$                   157,500.00$               1,329.00$                   83,727.00$                 
8 Remove and Salvage Existing Street Light Standard 1 EA 2,500.00$      2,500.00$               2,080.00$                   2,080.00$                   2,200.00$                   2,200.00$                   492.00$                      492.00$                      
9 Relocate Ex. Standard onto Foundation, Remove Ex. Foundation 1 EA 1,000.00$      1,000.00$               2,600.00$                   2,600.00$                   4,100.00$                   4,100.00$                   2,452.00$                   2,452.00$                   

10 Reset Ex.Streetlight Standard To Grade On New Foundation 1 EA 1,500.00$      1,500.00$               1,900.00$                   1,900.00$                   4,100.00$                   4,100.00$                   2,452.00$                   2,452.00$                   
11 Rotate Ex. Streetlight Standard On New Foundation 4 EA 1,000.00$      4,000.00$               500.00$                      2,000.00$                   4,100.00$                   16,400.00$                 514.00$                      2,056.00$                   
12 Remove Ex. Mast Arm,Install 8' Dual Mast Arm w/ GE130W LED Luminaire 1 EA 1,800.00$      1,800.00$               2,600.00$                   2,600.00$                   3,100.00$                   3,100.00$                   3,474.00$                   3,474.00$                   
13 Clean and Paint Existing Mast Arm 5 EA 300.00$         1,500.00$               185.00$                      925.00$                      1,100.00$                   5,500.00$                   1,560.00$                   7,800.00$                   
14 Re-Grout and Restore Surface 34 EA 430.00$         14,620.00$             750.00$                      25,500.00$                 700.00$                      23,800.00$                 71.00$                        2,414.00$                   
15 Remove Existing Pull Box & Install New #3 1/2 F Pull Box 100 EA 425.00$         42,500.00$             485.00$                      48,500.00$                 450.00$                      45,000.00$                 506.00$                      50,600.00$                 
16 Remove Ex. Pull Box & Connect Existing 1-1/4" Conduit; Constr. DW Appr 5 EA 1,000.00$      5,000.00$               4,350.00$                   21,750.00$                 3,600.00$                   18,000.00$                 5,764.00$                   28,820.00$                 
17 Remove Existing Pull Box 11 EA 500.00$         5,500.00$               425.00$                      4,675.00$                   600.00$                      6,600.00$                   372.00$                      4,092.00$                   
18 Furnish & Install New #3 1/2 F Pull Box 250 EA 350.00$         87,500.00$             410.00$                      102,500.00$               400.00$                      100,000.00$               506.00$                      126,500.00$               
19 Furnish & Install New #5 F Pull Box 3 EA 390.00$         1,170.00$               490.00$                      1,470.00$                   460.00$                      1,380.00$                   858.00$                      2,574.00$                   
20 Furnish & Install New Single-Meter Type III-BF Service Cabinet 2 EA 4,500.00$      9,000.00$               4,150.00$                   8,300.00$                   6,000.00$                   12,000.00$                 4,344.00$                   8,688.00$                   
21 Remove Ex. Service Cabinet. F&I New Single-Meter Type III-BF Cabinet 1 EA 5,500.00$      5,500.00$               3,800.00$                   3,800.00$                   7,000.00$                   7,000.00$                   4,608.00$                   4,608.00$                   
22 Modify Ex. Type III Service Cabinet to 2-2P 20 Amp Breakers 2 EA 1,700.00$      3,400.00$               275.00$                      550.00$                      1,000.00$                   2,000.00$                   289.00$                      578.00$                      
23 Remove and Salvage Existing Series Service Disconnect 1 EA 1,500.00$      1,500.00$               120.00$                      120.00$                      1,600.00$                   1,600.00$                   1,027.00$                   1,027.00$                   
24 F&I New 1" PVC Conduit w/ 2#8 Insulated Conductors In Ex. Foundation 215 EA 150.00$         32,250.00$             550.00$                      118,250.00$               17.00$                        3,655.00$                   478.00$                      102,770.00$               
25 F&I 1-1/4" PVC Conduit w/ 2#8 Insulated Conductors 23,000 LF 17.00$           391,000.00$           26.00$                        598,000.00$               24.50$                        563,500.00$               29.08$                        668,840.00$               
26 Furnish & Install New 1-1/4" PVC Conduit w/ 4#8 Insulated Conductors 500 LF 25.00$           12,500.00$             32.00$                        16,000.00$                 25.50$                        12,750.00$                 32.71$                        16,355.00$                 
27 Furnish & Install New 2" PVC Conduit w/ 8#8 Insulated Conductors 100 LF 35.00$           3,500.00$               60.00$                        6,000.00$                   24.00$                        2,400.00$                   62.00$                        6,200.00$                   
28 Furnish and Install New 2#8 Insulated Conductors in Existing Conduit 18,000 LF 3.00$             54,000.00$             2.35$                          42,300.00$                 3.20$                          57,600.00$                 2.06$                          37,080.00$                 
29 Furnish and Install New 4#8 Insulated Conductors in Existing Conduit 1,200 LF 5.00$             6,000.00$               3.50$                          4,200.00$                   4.20$                          5,040.00$                   3.43$                          4,116.00$                   
30 Install Conduit into Existing Pull Box. Splice New to Existing Conductors 10 EA 50.00$           500.00$                  485.00$                      4,850.00$                   200.00$                      2,000.00$                   338.00$                      3,380.00$                   
31 Remove Existing Series Conductors and Pull Box 25 EA 400.00$         10,000.00$             610.00$                      15,250.00$                 800.00$                      20,000.00$                 591.00$                      14,775.00$                 
32 Remove Existing Series Conductors 1 LS 2,500.00$      2,500.00$               40,000.00$                 40,000.00$                 30,002.00$                 30,002.00$                 14,120.00$                 14,120.00$                 
33 Trim Brush And/Or Tree 10 EA 400.00$         4,000.00$               200.00$                      2,000.00$                   500.00$                      5,000.00$                   1,203.00$                   12,030.00$                 
34 Remove All USA Markings/Restore Pavement Surfaces 1 LS 2,000.00$      2,000.00$               2,000.00$                   2,000.00$                   2,000.00$                   2,000.00$                   2,000.00$                   2,000.00$                   
35 Provide As-Built Drawings 1 LS 3,000.00$      3,000.00$               3,000.00$                   3,000.00$                   3,000.00$                   3,000.00$                   3,000.00$                   3,000.00$                   

EE 999,670.00$        7TH 1,338,795.00$        8TH 1,427,327.00$        9TH 1,475,696.00$        
As Read $1,338,675.00 As Read $1,475,703.56

QUANTITY
BID Engineer's Estimate Asplundh Construction Corp. PTM General Engineering Select Electric, Inc.
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ITEM DESCRIPTION UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 Mobilization 1 LS 13,000.00$    13,000.00$             100,000.00$               100,000.00$               -$                            
2 Traffic Control 1 LS 8,000.00$      8,000.00$               30,000.00$                 30,000.00$                 -$                            
3 Replace Ex. Streetlight Standard w/ GE 130W LED Luminaire 4 EA 6,000.00$      24,000.00$             32,000.00$                 128,000.00$               -$                            
4 Replace Ex. Streetlight Standard w/ GE 84W LED Luminaire 5 EA 6,700.00$      33,500.00$             21,000.00$                 105,000.00$               -$                            
5 R&R Ex.Luminaire w/ GE 130W LED Luminaire 25 EA 1,000.00$      25,000.00$             1,250.00$                   31,250.00$                 -$                            
6 R&R Ex. Luminaire w/ GE 54W LED Luminaire 117 EA 790.00$         92,430.00$             1,400.00$                   163,800.00$               -$                            
7 Remove & Replace Existing Luminaire w/ GE 84W  LED Luminaire 63 EA 1,500.00$      94,500.00$             1,270.00$                   80,010.00$                 -$                            
8 Remove and Salvage Existing Street Light Standard 1 EA 2,500.00$      2,500.00$               2,000.00$                   2,000.00$                   -$                            
9 Relocate Ex. Standard onto Foundation, Remove Ex. Foundation 1 EA 1,000.00$      1,000.00$               3,500.00$                   3,500.00$                   -$                            

10 Reset Ex.Streetlight Standard To Grade On New Foundation 1 EA 1,500.00$      1,500.00$               1,250.00$                   1,250.00$                   -$                            
11 Rotate Ex. Streetlight Standard On New Foundation 4 EA 1,000.00$      4,000.00$               2,500.00$                   10,000.00$                 -$                            
12 Remove Ex. Mast Arm,Install 8' Dual Mast Arm w/ GE130W LED Luminaire 1 EA 1,800.00$      1,800.00$               8,200.00$                   8,200.00$                   -$                            
13 Clean and Paint Existing Mast Arm 5 EA 300.00$         1,500.00$               600.00$                      3,000.00$                   -$                            
14 Re-Grout and Restore Surface 34 EA 430.00$         14,620.00$             300.00$                      10,200.00$                 -$                            
15 Remove Existing Pull Box & Install New #3 1/2 F Pull Box 100 EA 425.00$         42,500.00$             700.00$                      70,000.00$                 -$                            
16 Remove Ex. Pull Box & Connect Existing 1-1/4" Conduit; Constr. DW Appr 5 EA 1,000.00$      5,000.00$               600.00$                      3,000.00$                   -$                            
17 Remove Existing Pull Box 11 EA 500.00$         5,500.00$               500.00$                      5,500.00$                   -$                            
18 Furnish & Install New #3 1/2 F Pull Box 250 EA 350.00$         87,500.00$             500.00$                      125,000.00$               -$                            
19 Furnish & Install New #5 F Pull Box 3 EA 390.00$         1,170.00$               550.00$                      1,650.00$                   -$                            
20 Furnish & Install New Single-Meter Type III-BF Service Cabinet 2 EA 4,500.00$      9,000.00$               12,000.00$                 24,000.00$                 -$                            
21 Remove Ex. Service Cabinet. F&I New Single-Meter Type III-BF Cabinet 1 EA 5,500.00$      5,500.00$               12,000.00$                 12,000.00$                 -$                            
22 Modify Ex. Type III Service Cabinet to 2-2P 20 Amp Breakers 2 EA 1,700.00$      3,400.00$               4,000.00$                   8,000.00$                   -$                            
23 Remove and Salvage Existing Series Service Disconnect 1 EA 1,500.00$      1,500.00$               3,000.00$                   3,000.00$                   -$                            
24 F&I New 1" PVC Conduit w/ 2#8 Insulated Conductors In Ex. Foundation 215 EA 150.00$         32,250.00$             20.00$                        4,300.00$                   -$                            
25 F&I 1-1/4" PVC Conduit w/ 2#8 Insulated Conductors 23,000 LF 17.00$           391,000.00$           25.00$                        575,000.00$               -$                            
26 Furnish & Install New 1-1/4" PVC Conduit w/ 4#8 Insulated Conductors 500 LF 25.00$           12,500.00$             25.00$                        12,500.00$                 -$                            
27 Furnish & Install New 2" PVC Conduit w/ 8#8 Insulated Conductors 100 LF 35.00$           3,500.00$               30.00$                        3,000.00$                   -$                            
28 Furnish and Install New 2#8 Insulated Conductors in Existing Conduit 18,000 LF 3.00$             54,000.00$             3.00$                          54,000.00$                 -$                            
29 Furnish and Install New 4#8 Insulated Conductors in Existing Conduit 1,200 LF 5.00$             6,000.00$               5.00$                          6,000.00$                   -$                            
30 Install Conduit into Existing Pull Box. Splice New to Existing Conductors 10 EA 50.00$           500.00$                  500.00$                      5,000.00$                   -$                            
31 Remove Existing Series Conductors and Pull Box 25 EA 400.00$         10,000.00$             500.00$                      12,500.00$                 -$                            
32 Remove Existing Series Conductors 1 LS 2,500.00$      2,500.00$               10,000.00$                 10,000.00$                 -$                            
33 Trim Brush And/Or Tree 10 EA 400.00$         4,000.00$               500.00$                      5,000.00$                   -$                            
34 Remove All USA Markings/Restore Pavement Surfaces 1 LS 2,000.00$      2,000.00$               2,000.00$                   2,000.00$                   -$                            
35 Provide As-Built Drawings 1 LS 3,000.00$      3,000.00$               3,000.00$                   3,000.00$                   -$                            

EE 999,670.00$        10TH 1,620,660.00$        11TH -$                        
*  No pricining provided

QUANTITY
BID Engineer's Estimate Minaka America Corporation Village Green Global*
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