

RECEIVED

CITY OF NEWPORT BEACH
PUBLIC WORKS DEPARTMENT

MAR 26 AM 11:31

BID SUMMARY

REVISED PER ADDENDUM 1 which changes the
bid opening date to 11:30 AM on 3/26/2015

OFFICE OF
THE CITY CLERK
CITY OF NEWPORT BEACH

TITLE: Dover Drive and Westcliff Drive Rehabilitation

LOCATION: City Clerk's Office

TIME: 11:30 AM

DATE: March 26, 2015

CONTRACT NO.: 5583(A)

ENGINEER'S ESTIMATE: \$3,300,000.00

CITY CONTACT: Patrick Arciniega, (949) 644-3347

CONTRACTOR

BID AMOUNT

The R.J. Noble Company	\$ 3,520,398.00
Sequel Contractors, Inc.	\$ 3,462,665.00
Los Angeles Engineering, Inc.	\$ 3,896,450.00
Solly-Miller Contracting Co.	\$ 3,819,270.00
Cs Legacy Construction, Inc.	\$ 3,875,500.00
All American Asphalt	\$ 3,293,293.00
Kasa Construction	\$ 3,866,810.00
PALP, Inc DBA Excel Paving	\$ 3,383,073.50

Bidder's List Available Online:
<http://www.newportbeachca.gov>
Click: Online Services / Bidding & Bid Results

CITY OF NEWPORT BEACH
PUBLIC WORKS DEPARTMENT



ADDENDUM NO. 1

DOVER DRIVE AND WESTCLIFF DRIVE REHABILITATION
CONTRACT NO. 5583(A)

DATE: March 20, 2015

BY: _____

Assistant City Engineer

TO: ALL PLANHOLDERS

NOTICE TO BIDDERS
THE BID DATE AND DUE TIME HAS BEEN CHANGED TO:
THURSDAY, MARCH 26, 2015 11:30 A.M.

Monday March 23, 2015 the City of Newport Beach, via Mouse Graphics, will be sending out a corrected Bid Specifications Package as Addendum No. 2.

Bidders must sign this Addendum No. 1 and attach it to the bid proposal. No bid will be considered unless this signed Addendum is attached.

I have carefully examined this Addendum and have included full payment in my Proposal.

Bidder's Name (Please Print)

Date

Authorized Signature & Title