CITY OF NEWPORT BEACH

PUBLIC WORKS DEPARTMENT

TITLE: Eastbluff Park Field Improvements BID LOCATION: City Clerk's Office - City Hall

CONTRACT NO.: 6268 DATE/Time:  05-Nov-15 10:00 AM

ENGINEER'S ESTIMATE: $132,000.00 BY: PT CHECKED:

PROJECT MANAGER: P. Tauscher

Engineer's Estimate Calpromax Engineering, Inc. AMTEK Construction
ITEM DESCRIPTION QUANTITY UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 [Mobilization/Demobilization 1| LS $12,000.00 $12,000.00[ $ 4,000.00 | $ 4,000.00 [ $ 13,960.00 | $ 13,960.00
2 |Traffic Control 1| LS $1,100.00 $1,100.00| $ 1,200.00 | $ 1,200.00 | $ 2,333.00 | $ 2,333.00
3 |Removals, Clearing, and Grubbing 1| LS $15,000.00 $15,000.00[ $  6,000.00 | $ 6,000.00 [ $ 6,333.00 | $ 6,333.00
4 [12-Inch Wide Mow Curb 250| LF $23.20 $5,800.00| $ 26.00 | $ 6,500.00 | $ 23551 $ 5,887.50
5 |HDPE Backboard to Backstop 1| SF $5,000.00 $5,000.00| $ 5,000.00 | $ 5,000.00 [$ 4,199.00 | $ 4,199.00
6  |UV Coated Netting Backstop 1| LS $14,000.00 $14,000.00{ $ 20,000.00 | $ 20,000.00 | $ 17,749.00 | $ 17,749.00
7  |10-ft High 6-Gauge Vinyl-Coated Backstop 250| LF $130.00 $32,500.00| $ 118.00 | $ 29,500.00 | $ 135.76 | $ 33,940.00
8 |40-ft High Steel Backstop Posts 2| EA $5,500.00 $11,000.00{ $ 7,500.00 | $ 15,000.00 ( $ 12,100.00 | $ 24,200.00
9  |35-ft High Steel Backstop Posts 2| EA $5,200.00 $10,400.00[ $  7,500.00 | $ 15,000.00 [ $ 11,809.00 | $ 23,618.00
10 |30-ft High Steel Perimeter Posts 2| EA $4,500.00 $9,000.00| $ 7,500.00 | $ 15,000.00 [ $ 11,518.00 | $ 23,036.00
11 |Chain Link Gates 4| EA $1,500.00 $6,000.00| $ 2,200.00 | $ 8,800.00 ($ 1,051.00 | $ 4,204.00
12 |Drinking Fountain 1| EA $7,000.00 $7,000.00| $ 8,000.00 | $ 8,000.00 [$ 9,561.00 | $ 9,561.00
13 |R,S,R Electrical Box 1| EA $500.00 $500.00| $ 1,800.00 | $ 1,800.00 [ $ 1,902.00 | $ 1,902.00
14 |R/R Sidewalk 150| SF $8.00 $1,200.00| $ 10.00 | $ 1,500.00 | $ 19.00 | $ 2,850.00
15 |As-Built Drawings 1| LS $1,500.00 $1,500.00| $ 1,500.00 | $ 1,500.00 | $ 1,500.00 | $ 1,500.00
EE $132,000.00( Low $ 138,800.00 | 2nd $ 175,272.50
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